SCHEDULE CF PAY | TEMS PAGE 41

CALL ORDER : 560 CONTRACT ID : B -27556-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW BRI DGE & SVALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 106-03285 FAI LED MATERI AL 1.000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
8 203-02000 EXCAVATI N, COWDN 181. 000 n8
9 203-02070 BCRROW 5, 361. 000
10 203-51223 EXCAVATI ON, WATERWAY 340. 000 ng
11 205-02231 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, RI PRAP DI TCH CHECK 15. 000 m
12 207-08263 SUBGRATE TREATMENT, TYPE | A 2,121. 000 ng
13 207-08267 SUBGRADE TREATMENT, TYPE 1A 208. 000 n2
14 211-07454 STRUCTURE BACKFI LL 817. 900 n8
15 301-07448 COWPACTED AGGREGATE, NO 53, BASE 1, 152. 000 My
16 304-07492 W DENI NG WTH HVA, TYPE A 75. 000 My
17 306-08036 M LLING ASPHALT, 50 nm 850. 000 ng
18 306-08043 M LLING TRANSI TI ON 504. 000 ng
19 402-07432 HVA SURFACE, TYPE A 164. 000 My
20 402-07433 HVA SURFACE, TYPE B 587.000 My
21 402-07435 HVA | NTERVEDI ATE, TYPE A 431. 000 My
22 402-07438 HVA | NTERMVEDI ATE, TYPE B 974. 000 My
23 402-07441 HVA BASE, TYPE B 195. 000 My
24 405-05518 ASPHALT FOR PRI ME COAT 1, 598. 000 ng
25 406- 05521 ASPHALT FCR TACK CQAT 9, 422. 000 ng
26 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
27 601-94689 GUARDRAI L END TREATMENT, G5 8. 000 EACH
28 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 2.000 EACH
29 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 293. 370 m
30 610-07486 HVA FOR APPROACHES, TYPE A 95. 000 My
31 611-06497 MAI LBOX ASSEMBLY, SINGLE 2.000 EACH
32 611-06498 MAI LBOX ASSEMBLY, DOUBLE 1. 000 EACH
33 615-06490 RI GHT OF WAY MARKER 19. 000 EACH
34 615-06505 MONUMVENT, B 4. 000 EACH
35 616-02320 GEOTEXTI LES 960. 000 ng
36 616-05689 Rl PRAP, CLASS 2 301. 000 My
37 616-06451 RI PRAP, UNI FORM 422.000 My
38 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
39 621-06548 SEED M XTURE, CV 3.120 kg
40 621-06559 MILCHED SEEDING R 3, 120. 000 ng
41 621-06567 WATER 1. 600 kL
42 621-06574 SCDDI NG 1, 064. 000 ng
43 621-06575 SCDDI NG NURSERY 3, 444. 000 ng
44 622-52436 SIGN, DO NOT MOW OR SPRAY 8. 000 EACH
45 622-91786 SEEDLI NG 80. 000 EACH
46 714-06660 W NGMLL 90. 000 ng
47 715-05021 PIPE, TYPE 3, CRCULAR 375 mm 115. 000 m

48 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 51. 900 m



SCHEDULE OF PAY | TEMS PAGE 42

CALL ORDER : 560 CONTRACT ID : B -27556-A
LETTI NG DATE :
I TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW BRI DGE & SVALL STRUCTURE REPLACEMENT

49 715-97836 GRATED BOX END SECTION, I, 4:1, 375 mm 16. 000 EACH
50 723-06927 STRUCTURE, PRECAST THREE- S| DED, 26. 200 m
51 723-08050 STRUCTURE, PRECAST THREE-SIDED, 5480 mm x 2440 mm 21. 400 m
52 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LuUwP LuUwP
53 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 3, 360. 000 m
54 801-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 230. 000 m
55 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
56 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
57 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
58 802-02489 SI GN POST, SQUARE, RElI NFORCED ANCHOR BASE 15. 000 m
59 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHCR BASE 5. 000 m
60 802-07060 SI GN, SHEET, RELOCATE 4. 000 EACH
61 808-01226 SNOWPLOMBLE RAI SED PAVEMENT MARKER CASTI NG | NSTALL 17.000 EACH
62 808-06712 LI NE, PAINT, BROKEN, YELLOWN 100 mm 480. 000 m
63 808-06713 LINE, PAINT, SOLID, WA TE, 100 nm 1,479. 000 m
64 808-06714 LINE, PAINT, SOLID, YELLOW 100 mm 912. 000 m
65 808-06716 LI NE, REMOVE 120. 000 m
66 808-75994 PRI SMATI C REFLECTOR 17. 000 EACH
67 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 17.000 EACH

68 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 17. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 43

CALL ORDER : 580 CONTRACT ID : B -27726-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-51330 PRESENT STRUCTURE, REMOVE LuwP LUWP
8 203-02000 EXCAVATI ON, COWON 2,322.000 CYS
9 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 201. 400 TON
10 205-06937 TEMPCRARY SI LT FENCE 400. 000 LFT
11  207-07503 SUBGRADE TREATMENT, TYPE E 3, 129. 000 SYS
12 211-07454 STRUCTURE BACKFI LL 716. 000 CYs
13 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 748. 000 TON
14 306-08043 M LLING TRANSI TI ON 192. 000 SYS
15 402-07432 HVA SURFACE, TYPE A 328. 300 TON
16 402-07435 HVA | NTERVEDI ATE, TYPE A 274. 500 TON
17 402-07440 HVA BASE. TYPE A 912. 600 TON
18 404-05511 SEAL CQOAT, 2 791. 000 SYS
19 405-05518 ASPHALT FOR PRI ME COAT 869. 000 SYS
20 406- 05520 ASPHALT FOR TACK COAT 1.700 TON
21 601-01839 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 6 1. 000 EACH
22 601-02800 GUARDRAI L TRANSI TION, TGT 4. 000 EACH
23 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
24 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 531. 250 LFT
25 610-07486 HVA FOR APPROACHES, TYPE A 17.100 TON
26 611-06497 MAI LBOX ASSEMBLY, SINGLE 1. 000 EACH
27 615-06490 RI GHT OF WAY NMARKER 4.000 EACH
28 616-02320 GEOTEXTI LES 328. 000 SYS
29 616-05688 Rl PRAP, CLASS 1 278. 600 TON
30 616-06405 RI PRAP, REVETMENT 112. 600 TON
31 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 1. 000 EACH
32 621-01371 SEED M XTURE, LEGUME, 2 62. 000 LBS
33 621-01597 ERCSI ON CONTROL, NAT 30. 000 SYS
34 621-06545 FERTI LI ZER 0. 300 TON
35 621-06548 SEED M XTURE, CV 5. 000 LBS
36 621-06553 SEED M XTURE, R 135. 000 LBS
37 621-06565 MULCH NG MATERI AL 1. 600 TON
38 621-06567 WATER 1. 300 MG
39 621-06574 SCODDI NG 315. 000 SYS
40 621-52448 SI GN, DO NOT SPRAY 4.000 EACH
41 622-98200 SIGN, DO NOT DI STURB 4. 000 EACH
42 706-08352 RAILING CF-1 45. 000 LFT
43 715-05048 PIPE, TYPE 4, A RCULAR, 6 IN 100. 000 LFT
44 715-05049 PIPE, TYPE 4, G RCULAR 8 IN 100. 000 LFT
45 715-05051 PIPE, TYPE 4, A RCULAR 10 IN 100. 000 LFT
46 715-05169 PIPE, TYPE 3, CRCULAR 15 IN 66. 000 LFT
47 715-46005 PI PE END SECTION, 15 IN 4.000 EACH

48 723-06660 W NGMLL 64. 000 SYS
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CALL CRDER : 580 CONTRACT ID : B -27726-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

49 723-07807 STRUCTURE, PRECAST THREE-SIDED, 264 IN. X 96 IN 35. 780 LFT
50 801-03290 CONSTRUCTION SIGN, C 4. 000 EACH
51 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
52 801-06625 DETOUR RQUTE MARKER ASSEMBLY 28. 000 EACH
53 801-06640 CONSTRUCTI ON SIGN, A 17.000 EACH
54 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
55 801-07118 BARRI CADE, I11-A 96. 000 LFT
56 801-07119 BARRI CADE, I11-B 96. 000 LFT
57 804-06725 DELI NEATOR WTH PCST, D1, 3 IN. DA 9. 000 EACH
58 804-76350 DELI NEATOR WTH PCST, D3, 3 IN. DA 1. 000 EACH
59 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 275. 000 LFT
60 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 2, 200. 000 LFT
61 808-06714 LINE, PAINT, SCLID, YELLON 4 IN. 1, 100. 000 LFT

62 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 28. 000 EACH
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CALL CRDER : 590 CONTRACT ID : B -27792-A
LETTI NG DATE :
I TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD OFFICE, A 10. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 (BON
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-01000 STRUCTURES AND OBSTRUCTI ONS, REMOVE LuUwP LUWP
8 203-02000 EXCAVATI N, COWDN 2,094. 000 n8
9 203-02070 BORROW 758. 000 n8
10 203-51223 EXCAVATI ON, WATERWAY 811. 000 ng
11 205-06932 TEMPORARY CHECK DAM STRAW BALES 42.000 m
12 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 1. 000 EACH
13 205-06937 TEMPORARY SI LT FENCE 400. 000 m
14 207-07500 SUBGRADE TREATMENT, TYPE C 446. 000 ng
15 211-02060 B BCRROW FOR STRUCTURE BACKFI LL 219. 000 n8
16 213-52830 FLOMBLE MORTAR 428. 000 n8
17 303-01180 COVPACTED AGGREGATE, NO 53 1, 585. 000 My
18 304-07493 WDEN NG WTH HVA, TYPE B 31. 000 My
19 305-06082 HVA PATCH NG FOR ASPHALT PAVEMENT 100. 000 My
20 306-08036 M LLING ASPHALT, 50 mm 2, 340. 000 ng
21 306-08043 M LLI NG TRANSI TI ON 400. 000 ng
22 402-07433 HVA SURFACE, TYPE B 297. 000 My
23 402-07438 HVA | NTERMVEDI ATE, TYPE B 495. 000 My
24 402-07441 HVA BASE, TYPE B 464. 000 M
25 402-07451 HVA, TYPE B, WEDGE AND LEVEL 84. 000 My
26 404-05511 SEAL COAT, 2 907. 000 ng
27 405-05518 ASPHALT FOR PRI ME COAT 1, 250. 000 ng
28 406-05521 ASPHALT FOR TACK COAT 7, 050. 000 ne
29 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 4.000 EACH
30 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 260. 000 m
31 610-07487 HVA FOR APPROACHES, TYPE B 117. 000 My
32 611-06497 MAI LBOX ASSEMBLY, SINGLE 1. 000 EACH
33 615-06505 MONUVENT, B 2.000 EACH
34 616-02320 GEOTEXTI LES 708. 000 ng
35 616-05688 RI PRAP, CLASS 1 410. 000 My
36 616-06451 Rl PRAP, UNI FORM 173. 000 My
37 616-93019 Rl PRAP, GRQUTED, 450 mm 55. 000 ng
38 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
39 621-06559 MJLCHED SEEDING R 2,968. 000 ng
40 621-06564 MIULCHED SEEDI NG CV 750. 000 ng
41 621-06567 WATER 36. 000 kL
42 621-06575 SCDDI NG NURSERY 1, 938. 000 ng
43 714-99348 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1500 mm x 900 nm 27.500 m
44 715-03584 SAFETY METAL END SECTION, 4:1, 450 mm 2. 000 EACH
45 715-05121 PIPE, TYPE 1, C RCULAR 450 nm 20. 000 m
46 715-05151 PIPE, TYPE 2, C RCULAR 375 mm 84. 000 m
47 715-05171 PIPE, TYPE 3, C RCULAR 450 nm 13.500 m
48 715-05409 PI PE, SANI TARY SEVER, 250 mm 48. 000 m
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CALL CRDER : 590 CONTRACT ID : B -27792-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

49 715-07590 CULVERT 40. 000 m
50 715-46005 PI PE END SECTION, 375 nm 3. 000 EACH
51 715-46010 PI PE END SECTI ON, 450 nm 2.000 EACH
52 715-46015 PI PE END SECTION, 525 nm 1. 000 EACH
53 720-03194 MANHOLE 3. 000 EACH
54 720-45410 MANHOLE, C4 1. 000 EACH
55 720-94432 MANHOLE, C7 1. 000 EACH
56 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 680. 000 m
57 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 660. 000 m
58 801-06539 TEMPORARY TRAFFI C SI GNAL | NSTALLATI ON, NAI NTAI N LuUwP LUWP
59 801-06640 CONSTRUCTION SIGN, A 40. 000 EACH
60 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
61 801-07119 BARRI CADE, I11-B 40. 000 m
62 801-97643 TEMPORARY BUZZ STRI PS 200. 000 m
63 802-05701 SI GN PGST, SQUARE, 1, REINFCRCED ANCHOR BASE 16. 000 m
64 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHCR BASE 4.500 m
65 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 2.000 n2
66 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 1. 000 n
67 808-06701 LI NE, THERMOPLASTI C, BRCKEN, WH TE, 100nm 571. 000 m
68 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 136. 000 m
69 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nmm 1, 250. 000 m
70 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LI NE, 600 nmm 21. 000 m
71 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 2.000 EACH
72 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 2.000 EACH
73 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 9. 000 EACH
74 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 9. 000 EACH
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CALL CRDER : 600 CONTRACT ID : B -27808-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWwP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI CN LUWP LUWP
6 202-02240 PAVEMENT REMOVAL 122. 000 SYS
7 202-02241 GUARDRAI L, REMOVE 2, 635. 000 LFT
8 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP
9 202-51822 BRI DGE DECK OVERLAY, REMOVE 2,086. 000 SYS
10 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LUWP LUWP
11 203-02070 BCRROW 250. 000 CYs
12 203-90014 LI NEAR GRADI NG 27.000 STA
13 302-07455 DENSE GRADED SUBBASE 20. 000 CYs
14 306-08043 M LLING TRANSI TI ON 267. 000 SYS
15 406-05521 ASPHALT FOR TACK CQOAT 391. 000 SYS
16 601-01522 GUARDRAI L TRANSI TION TYPE TGB 4.000 EACH
17 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
18 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 2,475.000 LFT
19 609-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 10 I N 124. 000 SYS
20 610-07486 HVA FOR APPROACHES, TYPE A 46. 000 TON
21 616-02320 GEOTEXTI LES 555. 000 SYS
22 616-06405 Rl PRAP, REVETMENT 381. 000 TON
23 619-04414 DRAI' N EXTENSI ON 36. 000 EACH
24 619-05926 ENVI RONMVENTAL CONTRCL LUWwP LUWP
25 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
26 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
27 621-06559 MJULCHED SEEDI NG R 200. 000 SYS
28 702-51005 CONCRETE, A, SUBSTRUCTURE 8. 000 Cys
29 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 6,912. 000 LBS
30 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 2,592. 000 EACH
31 703-51032 REI NFORCI NG STEEL, EPOXY COATED 21, 354. 000 LBS
32 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 37.000 EACH
33 704-51002 CONCRETE, C, SUPERSTRUCTURE 17.000 CYS
34 706-06341 RAILING PF-2 1, 771. 000 LFT
35 706-06352 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TPF-2 4. 000 EACH
36 706-51020 CONCRETE, C, RAILING 70. 000 CYs
37 709-51821 SURFACE SEAL LUWP LUWP
38 711-01373 BOLT 100. 000 EACH
39 711-01772 RETRCFIT, 1 600. 000 EACH
40 711-04702 PEEN VELD 3, 924. 000 IN
41 711-51035 STRUCTURAL STEEL 460. 000 LBS
42 711-51114 ANCHOR BOLT, AR22 16. 000 EACH
43 713-51820 TEMPORARY SUPPCRT LUWP LUWP
44 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 100. 000 SFT
45 722-51842 BRI DGE DECK OVERLAY 2,461. 000 SYS
46 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 87.000 Cys
47 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 3, 800. 000 SFT

48 722-60824 SURFACE M LLI NG 2, 086. 000 SYS



SCHEDULE OF PAY | TEMS PAGE 48

CALL CRDER : 600 CONTRACT ID : B -27808-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

49 724-51927 STRUCTURAL EXPANSI ON JA NT, M 27.000 LFT
50 726-93803 BEARI NG ASSEMBLI ES, RESET LUWP LuUWP
51 801-04308 RCOAD CLOSURE SI GN ASSEMBLY 4.000 EACH
52 801-06625 DETOUR RQUTE MARKER ASSEMBLY 10. 000 EACH
53 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
54 801-07118 BARRI CADE, I11-A 96. 000 LFT
55 801-07119 BARRI CADE, I11-B 48. 000 LFT
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CALL CRDER : 610 CONTRACT ID : B -27826-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 106-03285 FAI LED NATERI AL 1. 000 DCL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-90788 DEBRI' S, REMOVE LUWP LuUWP
7 202-02240 PAVEMENT REMOVAL 148. 000 SYS
8 202-02241 GUARDRAI L, REMOVE 456. 000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
10 203-02000 EXCAVATI ON, COVMON 50. 000 CYS
11 211-06467 AGGREGATE FOR END BENT BACKFI LL 32. 000 CYS
12 213-08058 FLOMBLE BACKFI LL 5. 000 CYsS
13 213-08068 DRI LLED HOLE FOR FLOMBLE BACKFI LL 2.000 EACH
14 302-07455 DENSE GRADED SUBBASE 57. 000 CYs
15 306-08043 M LLI NG TRANSI TI ON 450. 000 SYS
16 406- 05521 ASPHALT FCR TACK CQAT 1, 067. 000 SYS
17 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
18 601-94689 GUARDRAIL END TREATMENT, CS 3. 000 EACH
19 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 556. 250 LFT
20 601-99132 GUARDRAI L TRANSI TION, VH, 6 FT. 3 IN. SPACI NG 1. 000 EACH
21 605-05523 CURB, HVA 472.000 LFT
22 607-90826 GUTTER TURNQUT, CONCRETE 4.000 EACH
23 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 IN 340. 000 SYS
24 610-07487 HVA FOR APPROACHES, TYPE B 88. 000 TON
25 616-02320 GEOTEXTI LES 187. 000 SYS
26 616-06405 RI PRAP, REVETMENT 71.000 TON
27 616-51367 SLOPEWALL, CONCRETE, 4 IN. 5. 000 SYS
28 619-04414 DRAI N EXTENSI ON 4.000 EACH
29 619-05926 ENVI RONVENTAL CONTRCL LuUWP LuUWP
30 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWMP LUWP
31 619-98427 CLEAN DRAI NS 2.000 EACH
32 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 480. 000 LBS
33 702-51863 FI ELD DR LLED HOLE I N CONCRETE 96. 000 EACH
34 702-92857 CONCRETE, C, SUBSTRUCTURE 18. 000 CYs
35 703-51030 REI NFORCI NG STEEL 1, 152. 000 LBS
36 703-51032 REI NFORCI NG STEEL, EPOXY COATED 26, 873. 000 LBS
37 704-51002 CONCRETE, C, SUPERSTRUCTURE 57. 000 CYS
38 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4. 000 EACH
39 706-51020 CONCRETE, C, RAILING 13. 000 CYS
40 709-51821 SURFACE SEAL LUWP LuUWP
41 711-51038 STRUCTURAL STEEL LUWP LUWP
42 711-93035 JACKI NG AND SUPPCRTI NG STRUCTURAL STEEL LUWMP LUWP
43 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 1, 068. 000 SFT
44 722-51842 BRI DGE DECK OVERLAY 1, 343. 000 SYS
45 722-51846 BRI DGE DECK OVERLAY, ADD TI ONAL 14.000 CYS
46 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 1, 602. 000 SFT
47 722-60824 SURFACE M LLI NG 1,187.000 SYS

48 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 219. 000 LFT
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CALL CRDER : 610 CONTRACT ID : B -27826-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

49 801-04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
50 801-06625 DETOUR RQUTE MARKER ASSEMBLY 14.000 EACH
51 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH
52 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
53 801-07118 BARRI CADE, 111-A 48. 000 LFT
54 801-07119 BARRI CADE, I11-B 48. 000 LFT
55 802-91122 SI G\, GROUND MOUNTED, RESET 2.000 EACH
56 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 914. 000 LFT
57 808-06714 LINE, PAINT, SOQLID, YELLOW 4 IN 914. 000 LFT
58 808-75994 PRI SMATI C REFLECTOR 3. 000 EACH
59 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 3. 000 EACH

60 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 3. 000 EACH
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CALL ORDER : 620 CONTRACT ID : B -27837-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DQL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-02189 BRI DGE | DENTI FI CATI ON MARKERS, REMOVE AND RESET 2. 000 EACH
7 202-02240 PAVEMENT REMOVAL 119. 000 SYS
8 202-02241 GUARDRAI L, REMOVE 1, 717.000 LFT
9 202-02277 QUTTER, LIP, REMOVE 2,015. 000 LFT
10 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP
11 202-91385 I NLET, REMOVE 5. 000 EACH
12 202-91840 FENCE, CHAI N LINK, REMOVE 185. 000 LFT
13 203-02000 EXCAVATI ON, COVMON 615. 000 CYs
14 205-06937 TEMPCRARY SI LT FENCE 2,012. 000 LFT
15 206-51230 EXCAVATI ON,  FOUNDATI QN, UNCLASSI FI ED 86. 000 CYs
16 208-51500 RESHAPE SPI LL SLOPES LUWP LUWP
17 211-06467 AGGREGATE FOR END BENT BACKFI LL 31. 000 CYS
18 213-52830 FLOMBLE MORTAR 5. 000 Cys
19 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 388. 000 TON
20 302-07455 DENSE GRADED SUBBASE 26. 000 Cys
21 306-08033 M LLING ASPHALT, 1 IN 4, 240. 000 SYS
22 306-08043 M LLI NG TRANSI TI ON 400. 000 SYS
23 402-07432 HVA SURFACE, TYPE A 96. 000 TON
24 402-07433 HVA SURFACE, TYPE B 266. 000 TON
25 402-07435 HVA | NTERVEDI ATE, TYPE A 287.000 TON
26 405-05518 ASPHALT FOR PRI ME COAT 1, 160. 000 SYS
27 406- 05520 ASPHALT FCR TACK COAT 1. 300 TON
28 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
29 601-02103 GUARDRAI L, WBEAM SHCOP CURVED, 6 FT. 3 IN SPACING 100. 000 LFT
30 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 4.000 EACH
31 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 4.000 EACH
32 601-94689 GUARDRAI L END TREATMENT, OS 4.000 EACH
33 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 475. 000 LFT
34 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 780. 000 LFT
35 602-06646 TEMPCRARY CONCRETE BARRI ER 360. 000 LFT
36 602-06729 BARRI ER DELI NEATCR 16. 000 EACH
37 603-06045 FENCE, CHAIN LINK, 48 IN 185. 000 LFT
38 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 | N. 160. 000 SYS
39 616-02320 GEOTEXTI LES 326. 000 SYS
40 616-06405 RI PRAP, REVETMENT 188. 000 TON
41 616-06455 SLOPEWALL 432. 000 SYS
42 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 2. 000 EACH
43 621-02363 MULCHED SEEDI NG T, CONVENTI ONAL M X 1, 626. 000 SYS
44 621-02770 ERCSI ON CONTRCL BLANKET 1,161. 000 SYS
45 621-06559 MILCHED SEEDING R 1, 626. 000 SYS
46 621-06574 SCDDI NG 289. 000 SYS
47 701-96089 PI LE, CONCRETE, STER SHELL ENCASED, 0.250 IN., 14 IN 515. 000 LFT

48 702-51005 CONCRETE, A, SUBSTRUCTURE 75. 000 Cys



SCHEDULE OF PAY | TEMB PAGE 52

CALL ORDER : 620 CONTRACT ID : B -27837-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 REPLACE SUPERSTRUCTURE

49 703-51030 REI NFORCI NG STEEL 11, 567. 000 LBS
50 703-51032 REI NFORCI NG STEEL, EPOXY COATED 92, 922. 000 LBS
51 704-51002 CONCRETE, C, SUPERSTRUCTURE 312. 000 Cys
52 706-06349 RAILING TX 516. 000 LFT
53 706-06372 CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX 4. 000 EACH
54 707-05983 STRUCTURAL MEMBERS, CONCRETE I-BEAM I, 36 IN X 12 IN 1, 276. 000 LFT
55 709-51821 SURFACE SEAL LUWP LUWP
56 715-05407 PIPE, END BENT DRAIN, 6 IN. 120. 000 LFT
57 728-98377 MASONRY COATI NG LUWP LUWP
58 801-04308 ROAD CLOSURE S| GN ASSEMBLY 5. 000 EACH
59 801-06625 DETOUR RQUTE MARKER ASSEMBLY 56. 000 EACH
60 801-06640 CONSTRUCTI ON SIGN, A 34. 000 EACH
61 801-06710 FLASH NG ARROW SI GN 40. 000 DAY
62 801-07118 BARRI CADE, I11-A 80. 000 LFT
63 802-05701 SI GN PGST, SQUARE, 1, REI NFORCED ANCHOR BASE 128. 800 LFT
64 802-07060 SI G\, SHEET, RELOCATE 19. 000 EACH
65 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 500. 000 LFT
66 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 3, 087. 000 LFT
67 808-06714 LINE, PAINT, SCLID, YELLON 4 IN 5, 000. 000 LFT

68 808-75035 LINE, PAINT, SCLID, WH TE, 24 IN 33. 000 LFT
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CALL ORDER : 630 CONTRACT ID : B -27838-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 12. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-02240 PAVEMENT REMOVAL 1, 370. 000 SYS
7 202-02241 GUARDRAI L, REMOVE 246. 000 LFT
8 202-02273 CENTER CURB, CONCRETE, REMOVE 47.000 SYS
9 202-02274 CURB, CONCRETE, | NTEGRAL, REMOVE 362. 000 LFT
10 202-51133 RAI LI NG REMOVE 341. 000 LFT
11 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
12 202-52710 S| DEWALK, CONCRETE, REMOVE 125. 000 SYS
13 211-07454 STRUCTURE BACKFI LL 14. 000 CYs
14 302-07455 DENSE GRADED SUBBASE 231. 000 Cys
15 502-06329 PCCP, 12 IN 823. 000 SYS
16 503-05240 D- 1 CONTRACTI ON JO NT 412. 000 LFT
17 503-05310 TERM NAL JO NT 143. 000 LFT
18 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
19 601-01626 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2 1. 000 EACH
20 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 1. 000 EACH
21 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
22 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 106. 000 LFT
23 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 130. 000 LFT
24 602-06646 TEMPCRARY CONCRETE BARRI ER 750. 000 LFT
25 602-06729 BARRI ER DELI NEATCR 9. 000 EACH
26 604-07903 CURB RAMP, CONCRETE, K 19. 000 SYS
27 604-07904 CURB RAMP, CONCRETE, L 21. 000 SYS
28 604-91531 S| DEWALK, CONCRETE, 4 IN. 85. 000 SYS
29 605-06090 CURB, | NTEGRAL, CONCRETE 362. 000 LFT
30 605-94465 CENTER CURB, CONCRETE 34. 000 SYS
31 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 569. 000 SYS
32 619-05926 ENVI RONVENTAL CONTRCL LUWP LUWP
33 619-61505 CLEAN AND PAI NT END DI APHRAGVE EXPANSI ON SHOES AND BEAM ENDS LUWP LUWP
34 621-02363 MULCHED SEEDI NG T, CONVENTI ONAL M X 278. 000 SYS
35 621-06567 WATER 0. 500 MG
36 621-06574 SCODDI NG 100. 000 SYS
37 702-51100 DRAIN PIPE, CAST IRON, 6 IN 124.000 LBS
38 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 384. 000 LBS
39 702-93722 CONCRETE, C 25. 000 CYS
40 703-51030 REI NFORCI NG STEEL 500. 000 LBS
41 703-51032 REI NFORCI NG STEEL, EPOXY COATED 60, 128. 000 LBS
42 703-97703 THREADED BAR SPLI CE, EPOXY COATED 328. 000 EACH
43 704-51002 CONCRETE, C, SUPERSTRUCTURE 188. 000 CYs
44 706-06349 RAILING TX 316. 000 LFT
45 706-06372 CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX 4. 000 EACH
46 709-51821 SURFACE SEAL LUWP LuUWP
47 710-51870 REPQO NTI NG MASONRY | N STRUCTURES 30. 000 SFT

48 711-96800 STUD SHEAR CONNECTCOR 384. 000 EACH
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CALL ORDER : 630 CONTRACT ID : B -27838-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

49 720-44000 CASTI NG ADJUST TO GRADE 5. 000 EACH
50 722-51842 BRI DGE DECK OVERLAY 1, 351. 000 SYS
51 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 13. 000 Cys
52 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 1, 395. 000 SFT
53 722-60824 SURFACE M LLI NG 1, 033. 000 SYS
54 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 168. 000 LFT
55 727-90308 EPOXY | NJECTI ON, CRACK PREPARATI ON 10. 000 LFT
56 727-90309 EPOXY | NJECTI ON, EPOXY NATERI AL 1. 000 GAL
57 727-93560 EPOXY | NJECTI ON, FURNI SHI NG EQUI PMENT LuUWP LUWP
58 728-98377 MASONRY CQOATI NG LUWP LUWP
59 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN. 1, 420. 000 LFT
60 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 3, 492. 000 LFT
61 801-06577 TEMPCRARY PAVEMENT NMARKI NG REMOVABLE, 24 IN 46. 000 LFT
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 10. 000 EACH
63 801-06640 CONSTRUCTI ON SIGN, A 38. 000 EACH
64 801-06645 CONSTRUCTI ON SIGN, B 10. 000 EACH
65 801-06710 FLASH NG ARROW SI GN 320. 000 DAY
66 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
67 801-07119 BARRI CADE, I11-B 88. 000 LFT
68 807-03971 CONDUI T, PVC, 2.50 IN, SCHEDULE 40, FOR ELECTRIC 472. 000 LFT
69 808-06711 LINE, PAINT, BROKEN, VHI TE, 4 IN 381. 000 LFT
70 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 206. 000 LFT
71 808-06716 LI NE, REMOVE 181. 000 LFT
72 808-95638 CENTER CURB PAI NTI NG 297. 000 SFT

73 808-95933 CURB PAI NTI NG YELLOW 792. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 55

CALL CRDER : 640 CONTRACT ID : B -28024-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE PAI NTI NG

1 106-03285 FAI LED NATER AL 1. 000 DL
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
3 619-05926 ENVI RONMVENTAL  CONTRCL LuwP LuUwP
4  619-05926 ENVI RONVENTAL CONTRCL LUMP LUMP
5 619-05926 ENVI RONMENTAL  CONTRCL LUWP LUWP
6 619-05926 ENVI RONVENTAL CONTRCL LUMP LUMP
7 619-05926 ENVI RONVENTAL  CONTRCL LUWP LUWP
8 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LUWP
9 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LUWP
10 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LUWP
11 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWMP LUWP
12 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LUWP
13 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LuUwP LUWP
14 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUMP LUWMP
15 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
16 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUMP LUWP
17 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
18 709-51821 SURFACE SEAL LUWP LuUwP
19 709-51821 SURFACE SEAL LuUWP LuUwP
20 709-51821 SURFACE SEAL LUWP LUWP
21 709-51821 SURFACE SEAL LuUWP LuUwP

22 709-51821 SURFACE SEAL LUWP LUWP






